Online percentage rate bids for the following works are invited from Reputed firm/Agency/Manufacturers full filling registration criteria:

### System Tender No./No. of Call

<table>
<thead>
<tr>
<th>Work</th>
<th>Probable Amount</th>
<th>Completion Period</th>
<th>Purchase Start Date and End Date</th>
<th>Date of Bid Submission</th>
<th>Date of Tender Opening</th>
</tr>
</thead>
<tbody>
<tr>
<td>2020_MPHID_79061 5th Call</td>
<td>Renovation and Development of Bhairo Baba Temple &amp; Boodhi Mata Temple at Gurh Rewa (MP)</td>
<td>PAC Cost of Form GST Total EMD 180.64 Lacs 12500/- 2250/- 14750/- 181000/-</td>
<td>19 (Eighteen) Months I/C Rainy Season</td>
<td>14.02.2020 10:30 A.M. and 27.02.2020 17:30 Hrs.</td>
<td>28.02.2020 17:30 Hrs.</td>
</tr>
<tr>
<td>2020_MPHID_79065 2nd Call</td>
<td>Renovation and Development work at Basaman Mama Temple village purwa tehsil Samaria (M.P.)</td>
<td>PAC Cost of Form GST Total EMD 41.15 Lacs 5000/- 900/- 5900/- 50000/-</td>
<td>12 (Twelve) Months I/C Rainy Season</td>
<td>14.02.2020 10:30 A.M. and 27.02.2020 17:30 Hrs.</td>
<td>28.02.2020 17:30 Hrs.</td>
</tr>
</tbody>
</table>

1. Interested bidder can view the detailed NIT on website [http://www.mptenders.gov.in](http://www.mptenders.gov.in)
2. The bid document can be purchased online only from 14.02.2020 at 10:30 hrs. to 27.02.2020 at 17:30 hrs.
3. The contractor should have completed minimum 1 no’s of development & renovation of temples. These works consisting should be renovation of temples domes heritage. These works should be successfully completed for any government/semi government/trust agencies/private agencies.
4. The contractor should have successfully completed the Ornamental main entry gate with carvings & Dholpur finished works with completion certificate.
5. The contractor should have successfully completed the Dholpur carvings and ornamental compound wall, land scaping, fountains, external & internal lighting work, Ghat development, Retaining wall development & construction works.
6. The contractor should have successfully completed the Ornamental main entry gate with carvings & Dholpur finished works as per above points No.-3, 4 and 5 & submitted the all clear colored photographs in A-3 size separately.
7. Amendments to NIT, if any, would be published on website only, and not in newspaper.

**Note:** Original Earnest Money Deposit Instrument drawn in favor of E.E. MPH & IDB Division Rewa payable at Rewa along with related documents of company should reach the office of the Executive Engineer MPH & IDB Division Rewa (M.P.) before 02.03.2020 up to 17.30 Hrs.

Visit us : www.mphousing.in

E-mail : eednhbrwa@mp.gov.in

M.P. Madhyam/96843/2020